
AL 
CSX TRANSPORTATION 

a 
ESTIMATE DATE: 04/27/00 EXHIBIT B-7 

BILL OF MATERIALS (FIELD) PAGE 2 

LOCATION: 109TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE 
csx OP#: IL0025 CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 426 V FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# WANT UM PRICE AMOUNT 

020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 
020 0053245 1 CABLE Ue 3 COND NO 9 AWG 
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 
020 0056983 1 CROSSARM 1 WAY OFFSET SIDELT CANT 
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 
020 1040302 1 BATTERY GNB 5OAO7 ABSOLTE IIP 160A 
020 1040304 1 BATTERY GNB 5OAll ABSOLTE IIP 265A 
020 1040545 1 TRAY PVC BAT-T FIBER CO 82687-2-P 
020 1040550 1 TRAY PVC BAlT FIBER CO 82687-3-P 
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 
020 2060070 1 FOUNDATION ASSY 6’-6” HT TYPE S-2 
020 2531290 1 SHUNT NBS-l-l 0 HPN 0250250 392.OHZ 
020 2541225 1 SHUNT 250568-86HZ NBS-2-1 0 
020 3262360 1 SCREW 1/2lN X 4 112 IN FETTER DRIV 
020 3263680 1 STAPLE COPPERWELD 3/8 X l-3/4” 
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 
360 0006100 1 STOOL STEP WOOD 14’X 20” SIGNAL 

10 EA 10.0940 100.94 
5EA 2.4598 12.30 
8 EA 1.5876 12.70 
4 EA 35.5200 142.08 

400 FT 4.3414 1,736.56 
5 EA 4.9193 24.60 
4 EA 38.6762 154.70 

150 FT 1.0941 164.12 
1 RL 28.0000 28.00 
2 EA 520.0000 1,040.00 

400 FT 0.6762 270.48 
13 EA 133.3002 1,732.90 
6EA 162.1645 972.99 
2 EA 28.0007 56.00 
1 EA 36.2452 36.25 
1 ST 6.7500 6.75 
8 EA 1.6514 13.21 
1 EA 909.4800 909.48 
2EA 413.8000 827.60 
2 EA 248.2544 496.51 
2EA 385.0954 770.19 

16 EA 0.5190 8.30 
24 EA 0.1499 3.60 

6 EA 0.1272 0.76 
75 FT 0.2130 15.98 

1 EA 24.0000 24.00 

9,561 .OO TOTAL MATERIAL 



Al 1 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-7 
BILL OF MATERIALS (SHOP) PAGE 3 

LOCATION: 109TH. ST., BLUE ISLAND SUB NOTE: THIS ESTIMATE SHOULD BE 
csx OP#: CONSIDERED VOID ONE (1) YEAR 
DOT#: FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# WANT UM PRICE AMOUNT 

020 0003393 1 HOUSE 6X6 ALUM RELAY SHELF TYPE 
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-l 2 POST 
020 0017209 1 TRANSFORMER 010520-20X LIGHT 
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 
020 0022651 1 PLUGBOARD KIT TYPE Bl RELAY ASSY 
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 
020 0022872 1 RELAY 56001-983-GRI 500 OHM RES. 
020 0022895 2 RELAY 56001-830 GRl 460 OHMS 
020 0022920 2 RELAY 56001-745 GRI IOVAC POWER 
020 0023008 2 RELAY 56001-985 GRl FLASHER TYPE 
020 0025595 1 WRENCH DWG 55393-3 GRI “E” 
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 
020 0660075 1 ARRESTER GE 9LlOKAA212 FOR 
020 0770060 1 ARRESTER US&S N451552-0201 RED 
020 1940055 1 CONTAINER CIRCUIT PRINT 24” 
020 4200100 1 CONNECTOR BUS 1” CENTERS l/2” X 
020 4200340 1 LINK TEST OFFSET LINK 1 IN CENTERS 
020 4200360 1 LINK INSUL TEST 2-3/8” CENTERS 
020 8000067 1 LOCK AMERICAN HlOKA CSX SfGNAL 
450 0019212 1 SCREW 10 X 1” SHT METAL PAN HD 

NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 

1 EA 4182.6400 4,182.64 
7 EA 13.3378 93.36 

12 EA 4.3904 52.68 
1 EA 218.3675 218.37 
6 EA 23.0500 138.30 
1 EA 6.0400 6.04 
5 EA 44.9493 224.75 
4 EA 51.3127 205.25 
1 EA 106.5375 106.54 
1 EA 523.2000 523.20 
1 EA ? 08.9827 108.98 
1 EA 111.8780 111.88 
1 EA 263.4850 263.49 
1 EA 17.4164 17.42 
3 EA 422.0740 1,266.22 
1 EA 353.4267 353.43 

33 EA 9.9655 328.86 
1 EA 6.7189 6.72 
3 PC 6.0400 18.12 

50 EA 0.9016 45.08 
21 EA 4.3904 92.20 

2 EA 12.6825 25.37 
100 EA 0.0196 1.96 

1 EA 17261.1300 17,261.13 

TOTAL MATERIAL 25,651.99 



DOT#: 163 4276 OF’# : IL0024 PROJECT #: IL1 998085 

a SX TRANSPORTATION 
PRELIMINARY ESTIMATED COST TO 

UPDATE CROSSING/NBS 
CHICAGO, IL 

107TH. ST. 
M.P. DC-1 8.47 

EXHIBIT B-8 
PAGE 1 

SUMMARY: 

MATERIAL .................................................................................................................................... $6,230.79 

SALES TAX.. ..................................................... ( 5.00% ). ............................................. $312.00 

LABOR TO INSTALL.. .............................................................................................. 
CONSTRUCTION.. ............................. ( 15 MAN DAYS ). .................................... 

SHOP.. ................................................ ( 0 MAN DAYS ). .................................... 
$2,640.00 

$0.00 

SUBSISTENCE ALLOWANCE (construction only). ................................................................. $1,800.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $132.00 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................... $396.00 

ADDITIVE TO LABOR.. ................................................................................................................. $2,607.00 

ADDITIVES TO ENGINEERING.. ................................................................................................. $521 .OO 

ADDITIVES TO SHOP LABOR.. ................................................................................................... $0.00 

EQUIPMENT EXPENSE .................................. ( 3 WORK DAYS ). ................................ $1,833.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$14.00 
$3.00 

$2,650.00 
$3,950.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT.. ........................................................................................................ $739.00 
220 VAC POWER SERVICE.. ....................................................................................................... $0.00 

TOTAL ESTIMATED COST $25,377.79 

DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



Ah a EXHIBIT B-8 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2 
BILL OF MATERIALS (FIELD) 

LOCATION: 107TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE 
CSX OP##: IL0024 CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 4276 FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0013475 1 CONNECTOR TRACK D&W S8PT OR 
020 0017636 1 WIRE SIGNAL DEL 018 NO 6 COPPER 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 
020 0053245 1 CABLE UG 3 COND NO 9 AWG 
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 
020 0056095 1 SIGN 0252 RR CROSSING ASSY CSX DWG 
020 0056180 1 SIGN 0254 2 TRACK MULT TRK ASSY CS 
020 0056764 1 TAG SLEEVE l/2 X l-l/2” LG WHITE 
020 0660075 1 ARRESTER GE 9LlOKAA212 FOR 
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 
020 2531280 1 SHUNT NBS-I-IO HPN 0250250 267HZ 
020 2531290 1 SHUNT NBS-I-IO HPN 0250250 392.OHZ 
020 2531300 1 SHUNT NBS-I-IO HPN 0250250 522HZ 
020 3262360 1 SCREW 1/2lN X 4 l/2 IN FElTER DRIV 
020 3263680 1 STAPLE COPPERWELD 3/8 X l-3/4” 
020 4200360 1 LINK INSUL TEST 2-3/8” CENTERS 
250 6880660 1 TERMINAL AMP 33465 6 STUD l/4” 
250 6880680 1 TERMINAL AMP 33467 6 STUD 3/8 

12 EA 1.5876 19.05 
25 FT 1.7933 44.83 

6 EA 38.6762 232.06 
150 FT 1.0941 164.12 

2 EA 422.0740 844.15 
2EA 78.2500 156.50 
2 EA 62.9199 125.84 

IO EA 0.3600 3.60 
1 EA 353.4267 353.43 

13 EA 133.3002 1,732.90 
2 EA 28.0007 56.00 
1 ST 6.7500 6.75 

12 EA 1.6514 19.82 
1 EA 909.4800 909.48 
2 EA 245.8600 491.72 
2 EA 248.2544 496.51 
2 EA 245.8600 491.72 

24 EA 0.5190 12.46 
36 EA 0.1499 5.40 
14 EA 4.3904 61.47 
10 EA 0.2177 2.18 
4 EA 0.2000 0.80 

6,230.79 TOTAL MATERIAL 



DOT#: 163 429R OP# : IL0023 PROJECT #: IL1 998085 

rl ‘SX TRANSPORTATION 
PRELIMINARY ESTIMATED COST TO 
UPDATE CROSSING WITH GCP 3000 

CHICAGO, IL 
105TH. ST. 

M.P. DC-l 8.72 

EXHIBIT B-9 
PAGE 1 

SUMMARY: 

MATERIAL .................................................................................................................................... $30,688.63 

SALES TAX.. ..................................................... ( 5.00% ) .............................................. $1,534.00 

LABOR TO INSTALL.. .............................................................................................. 
CONSTRUCTION.. ............................. ( 35 MAN DAYS ). .................................... 
SHOP.. ................................................ ( 7 MAN DAYS ). .................................... 

$6,160.00 
$987.00 

SUBSISTENCE ALLOWANCE (construction only). ................................................................. $4,200.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $308.00 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................... $924.00 

ADDITIVE TO LABOR ................................................................................................................... $7,058.00 

ADDITIVES TO ENGINEERING ................................................................................................... $1,217.00 

ADDITIVES TO SHOP LABOR ..................................................................................................... $197.00 

EQUIPMENT EXPENSE .................................. ( 7 WORK DAYS ). ................................ $4,277.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$32.00 
$8.00 

$2,650.00 
$3,950.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT .......................................................................................................... 
220 VAC POWER SERVICE.. ....................................................................................................... 

$1,972.00 
$0.00 

TOTAL ESTIMATED COST $67,712.63 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



Al 
CSX TRANSPORTATION 

4: 
EXHIBIT B-9 

ESTIMATE DATE: 04/27/00 PAGE 2 
BILL OF MATERIALS (FIELD) 

LOCATION: 105TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE 
CSX OP#: IL0023 CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 429R FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# WANT UM PRICE AMOUNT 

020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 10 EA 10.0940 100.94 
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 5 EA 2.4598 12.30 
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08 
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 200 FT 4.3414 868.28 
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 5 EA 4.9193 24.60 
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12 
020 0056095 1 SIGN 0252 RR CROSSING ASSY CSX DWG 2EA 78.2500 156.50 
020 0056180 1 SIGN 0254 2 TRACK MULT TRK ASSY CS 2 EA 62.9199 125.84 
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 1 RL 28.0000 28.00 
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48 
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA 133.3002 1,732.90 
020 1040304 1 BATTERY GNB 50All ABSOLTE IIP 265A 6EA 162.1645 972.99 
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00 
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1 EA 36.2452 36.25 
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 1 ST 6.7500 6.75 
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1 EA 909.4800 909.48 
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 6 EA 0.1272 0.76 
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98 
360 0006100 1 STOOL STEP WOOD 14”X 20” SIGNAL 1 EA 24.0000 24.00 

TOTAL MATERIAL 5,648.25 



ta CSX TRANSPORTATION 
1, 

ESTIMATE DATE: 04/27/00 EXHIBIT B-9 
BILL OF MATERIALS (FIELD) PAGE 3 

LOCATION: 105TH. ST., BLUE ISLAND SUB NOTE: THIS ESTIMATE SHOULD BE 
csx oP##: CONSIDERED VOID ONE (1) YEAR 
DOT#: FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0003393 1 HOUSE 6X6 ALUM RELAY SHELF TYPE 
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-I 2 POST 
020 0017209 1 TRANSFORMER 010520-20X LIGHT 
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 
020 0022651 1 PLUGBOARD KIT TYPE Bl RELAY ASSY 
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 
020 0022895 2 RELAY 56001-830 GRI 460 OHMS 
020 0022920 2 RELAY 56001-745 GRI IOVAC POWER 
020 0023008 2 RELAY 56001-985 GRI FLASHER TYPE 
020 0025595 1 WRENCH DWG 55393-3 GRI “E” 
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 
020 0660075 1 ARRESTER GE 9LlOKAA212 FOR 
020 0770060 1 ARRESTER US&S N451552-0201 RED 
020 0770105 1 ARRESTER 202217-000 HD AGE-l 
020 1940055 1 CONTAINER CIRCUIT PRINT 24” 
020 4200100 1 CONNECTOR BUS I” CENTERS l/2” X 
020 4200340 1 LINK TEST OFFSET LINK 1 IN CENTERS 
020 4200360 1 LINK INSUL TEST 2-3/8” CENTERS 
020 8000067 1 LOCK AMERICAN HIOKA CSX SIGNAL 
450 0019212 1 SCREW 10 X 1” SHT METAL PAN HD 

NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1 EA 17261.1300 17,261.13 

1 EA 4182.6400 
7 EA 13.3378 

12 EA 4.3904 
1 EA 218.3675 
IEA 6.0400 
5 EA 44.9493 
4 EA 51.3127 
IEA 106.5375 
1 EA 108.9827 
1 EA 111.8780 
IEA 263.4850 
IEA 17.4164 
3 EA 422.0740 
1 EA 353.4267 

35 EA 9.9655 
2 EA 14.9798 
1 EA 6.7189 
3 PC 6.0400 

50 EA 0.9016 
21 EA 4.3904 

2 EA 12.6825 
100 EA 0.0196 

4,182.64 
93.36 
52.68 

218.37 
6.04 

224.75 
205.25 
106.54 
108.98 
111.88 
263.49 

17.42 
1,266.22 

353.43 
348.79 

29.96 
6.72 

18.12 
45.08 
92.20 
25.37 

1.96 

TOTAL MATERIAL 25,040.38 



DOT#: 163 430K oP## : IL0022 PROJECT #: IL1 998085 

‘%SX TRiiNSPORTATION 
PRELIMINARY ESTIMATED COST TO 
UPDATE CROSSING WITH GCP 3000 

CHICAGO, IL 
104TH. ST. 

M.P. DC-18.84 

EXHIBITIB-10 PAGE 

SUMMARY: 

MATERIAL .................................................................................................................................... $35,358.83 

SALES TAX.. ..................................................... ( 5.00% ) .............................................. $1,768.00 

LABOR TO INSTALL.. .............................................................................................. 
CONSTRUCTION.. ............................. ( 45 MAN DAYS ). .................................... 
SHOP.. ................................................ ( 7 MAN DAYS ). .................................... 

$7,920.00 
$987.00 

SUBSISTENCE ALLOWANCE (construction only). ................................................................. $5,400.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $396.00 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................... $1,188.00 

ADDITIVE TO LABOR ................................................................................................................... $8,796.00 

ADDITIVES TO ENGINEERING ................................................................................................... $1,564.00 

ADDITIVES TO SHOP LABOR ..................................................................................................... $197.00 

EQUIPMENT EXPENSE .................................. ( 9 WORK DAYS ). ................................ $5,499.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ....... . .................... 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$41 .oo 
$10.00 

$2,650.00 
$3,95,0.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT .......................................................................................................... 
220 VAC POWER SERVICE.. ....................................................................................................... 

$2,318.00 
$0.00 

TOTAL ESTIMATED COST $79,592.83 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



Ql ~~ 
CSX TRANSPORTATION 
BILL OF MATERIALS (FIELD) 

ESTIMATE DATE: 04/27/00 
EXHIBIT B-10 
PAGE 2 

LOCATION: 104TH. ST., CHICAGO, IL 
csx OP#: IL0022 
DOT#: 163 430K 

NOTE: THIS ESTIMATE SHOULD BE 
CONSIDERED VOID ONE (1) YEAR 
FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 
020 0010443 1 COUPLING 518 SECTIONL GRD ROD 
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/l5 FT 
020 0013900 1 CABLE UG 12 COND NO 14 AWG 
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 
020 0053245 1 CABLE UG 3 COND NO 9 AWG 
020 0056823 1 TAPE UG CABLE MARKER IMPRINT TO 
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 
020 1040304 1 BATTERY GNB 50All ABSOLTE IIP 265A 
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 
020 2060070 1 FOUNDATION ASSY 6’-6” HT TYPE S-2 
020 2541225 1 SHUNT 250568-86HZ NBS-2-l 0 
020 3262360 1 SCREW 1/2lN X 4 I/2 IN FETTER DRIV 
020 3263680 1 STAPLE COPPERWELD 3/8 X l-3/4” 
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 
360 0006100 1 STOOL STEP WOOD 14”X 20” SIGNAL 

14 EA 10.0940 141.32 
7 EA 2.4598 17.22 
4EA 1.5876 6.35 
4 EA 35.5200 142.08 

850 FT 1.9508 1,658.18 
400 FT 4.3414 1,736.56 

7EA 4.9193 34.44 
2 EA 38.6762 77.35 

150 FT 1.0941 164.12 
1 RL 28.0000 28.00 

400 FT 0.6762 270.48 
13 EA 133.3002 1,732.90 

6 EA 162.1645 972.99 
2 EA 28.0007 56.00 
1 EA 36.2452 36.25 
1 ST 6.7500 6.75 
4 EA 1.6514 6.61 
1 EA 909.4800 909.48 
2EA 413.8000 827.60 
2EA 385.0954 770.19 
8 EA 0.5190 4.15 

12 EA 0.1499 1.80 
10 EA 0.1272 1.27 

100 FT 0.2130 21.30 
IEA 24.0000 24.00 

TOTAL MATERIAL 9,647.39 



dl Gil EXHIBIT B-10 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 3 
BILL OF MATERIALS (SHOP) 

LOCATION: 104TH. ST., BLUE ISLAND SUB 
csx OP#: 
DOT#: 

NOTE: THIS ESTIMATE SHOULD BE 
CONSIDERED VOID ONE (1) YEAR 
FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0003393 1 HOUSE 6’X6’ ALUM RELAY SHELF TYPE 
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-I 2 POST 
020 0017209 1 TRANSFORMER 010520-20X LIGHT 
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 
020 0022651 1 PLUGBOARD KIT TYPE Bl RELAY ASSY 
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 
020 0022872 1 RELAY 56001-983-GRI 500 OHM RES. 
020 0022895 2 RELAY 56001-830 GRI 460 OHMS 
020 0022920 2 RELAY 56001-745 GRI 1 OVAC POWER 
020 0023008 2 RELAY 56001-985 GRI FLASHER TYPE 
020 0025595 1 WRENCH DWG 55393-3 GRI “E” 
020 0053390 1 CHARGER BAlTERY NRS 12/20 SCR SOLI 
020 0660075 1 ARRESTER GE 9LlOKAA212 FOR 
020 0770060 1 ARRESTER US&S N451552-0201 RED 
020 0770105 1 ARRESTER 202217-000 HD AGE-l 
020 1940055 1 CONTAINER CIRCUIT PRINT 24” 
020 4200100 1 CONNECTOR BUS I” CENTERS l/2” X 
020 4200340 1 LINK TEST OFFSET LINK 1 IN CENTERS 
020 4200360 1 LINK INSUL TEST 2-3/8” CENTERS 
020 8000067 1 LOCK AMERICAN HIOKA CSX SIGNAL 
450 19212 1 SCREW 10 X 1” SHT METAL PAN HD 

NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 

1 EA 4182.6400 4,182.64 
7 EA 13.3378 93.36 

12 EA 4.3904 52.68 
1 EA 218.3675 218.37 
4 EA 23.0500 92.20 
1 EA 6.0400 6.04 
5 EA 44.9493 224.75 
4 EA 51.3127 205.25 
1 EA 106.5375 106.54 
IEA 523.2000 523.20 
1 EA 108.9827 108.98 
IEA 111.8780 111.88 
IEA 263.4850 263.49 
IEA 17.4164 17.42 
3 EA 422.0740 1,266.22 
1 EA 353.4267 353.43 

43 EA 9.9655 428.52 
2EA 14.9798 29.96 
1 EA 6.7189 6.72 
2 PC 6.0400 12.08 

30 EA 0.9016 27.05 
21 EA 4.3904 92.20 

2 EA 12.6825 25.37 
100 EA 0.0196 1.96 

1 EA 17261 .I 300 17,261.13 

TOTAL MATERIAL 25,711.44 



l%i 
CSX TRANSPORTATION 

PRELIMINARY ESTIMATED COST TO 

UPDATE CROSSING WITH GCP 3000 
CHICAGO, IL 
103RD. ST. 

M.P. DC-18.90 

EXHIBIT B-11 
PAGE 1 

DOT#: 163 431 S ow : IL0021 PROJECT #: IL1 998085 

SUMMARY: 

MATERIAL .................................................................................................................................... $53,000.29 

SALES TAX.. ..................................................... ( 5.00% ) .............................................. $2,650.00 

LABOR TO INSTALL.. .............................................................................................. 
CONSTRUCTION.. ............................. ( 65 MAN DAYS ). .................................... 
SHOP.. ................................................ ( 7 MAN DAYS ). .................................... 

$11,440.00 
$987.00 

SUBSISTENCE ALLOWANCE (construction only). ................................................................. $7,800.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $572.00 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................... $1,716.00 

ADDITIVE TO LABOR ................................................................................................................... $12,272.00 

ADDITIVES TO ENGINEERING.. ................................................................................................. $2,259.00 

ADDITIVES TO SHOP LABOR.. ................................................................................................... $197.00 

EQUIPMENT EXPENSE .................................. ( 13 WORK DAYS ). ................................ $7,943.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$60.00 
$14.00 

$2,650.00 
$4,750.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT .......................................................................................................... 
220 VAC POWER SERVICE.. ....................................................................................................... 

$3,296.00 
$0.00 

TOTAL ESTIMATED COST $113,156.29 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



8, CP 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-11 
BILL OF MATERIALS (FIELD) PAGE 2 

LOCATION: 103RD. ST., CHICAGO, IL 
csx OP#: IL0021 
DOT#: 163 431 S 

NOTE: THIS ESTIMATE SHOULD BE 
CONSIDERED VOID ONE (1) YEAR 
FROM DATE OF ESTIMATE 

ADD AVERAGE TOTAL 
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICF AMOUNT 

020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/l5 FT 
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 
020 0053245 1 CABLE UG 3 COND NO 9 AWG 
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 
020 1040304 1 BATTERY GNB 50All ABSOLTE IIP 265A 
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 
020 2060070 1 FOUNDATION ASSY 6’-6” HT TYPE S-2 
020 2500432 1 INDUCTOR 8V617-800 DUMMY LOAD 
020 2500435 1 INDUCTOR 8V617-1400 DUMMY LOAD 
020 2530650 1 HOUSING TERMINAL 385A3 
020 2531270 1 SHUNT TUNED 151 HZ NBS-l 10 FT 
020 2531280 1 SHUNT NBS-I-I 0 HPN 0250250 267HZ 
020 2531290 1 SHUNT NBS-l -10 HPN 0250250 392.OHZ 
020 3262360 1 SCREW 1/2lN X 4 112 IN FETTER DRIV 
020 3263680 1 STAPLE COPPERWELD 318 X l-3/4” 
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 
020 8000067 1 LOCK AMERICAN HIOKA CSX SIGNAL 
360 0006100 1 STOOL STEP WOOD 14’X 20” SIGNAL 

TOTAL MATERIAL 

4 EA 10.0940 40.38 
2 EA 2.4598 4.92 

12 EA 1.5876 19.05 
2 EA 35.5200 71.04 

700 FT 4.3414 3,038.98 
2 EA 4.9193 9.84 
6 EA 38.6762 232.06 

150 FT 1.0941 164.12 
1 RL 20.3060 20.31 

400 FT 0.6762 270.48 
19 EA 133.3002 2,532.70 

6 EA 162.1645 972.99 
3 EA 28.0007 84.00 
2 EA 36.2452 72.49 
1 ST 6.7500 6.75 

12 EA 1.6514 19.82 
4 EA 413.8000 1,655.20 
2 EA 50.3999 100.80 
2 EA 50.3989 100.80 
4 EA 151.4700 605.88 
4 EA 267.4581 1,069.83 
2 EA 245.8600 491.72 
2 EA 248.2544 496.51 

48 EA 0.5190 24.91 
72 EA 0.1499 10.79 
20 EA 0.1272 2.54 

100 FT 0.2130 21.30 
8 EA 12.6825 101.46 
1 EA 24.0000 24.00 

12,265.67 



6, EXHIBIT B-11 
CSX TRANSPORTATION 
BILL OF MATERIALS (SHOP) 

ESTIMATE DATE: 04/27/00 

LOCATION: 103RD. ST., CHICAGO, IL 
csx OP#: 
DOT#: 

NOTE: THIS ESTIMATE SHOULD BE 
CONSIDERED VOID ONE (1) YEAR 
FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 
020 0017211 1 TRANSFORMER 010520-50X LIGHT 
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 
020 0022651 1 PLUGBOARD KIT TYPE Bl RELAY ASSY 
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 
020 0022872 1 RELAY 56001-983-GRI 500 OHM RES. 
020 0022895 2 RELAY 56001-830 GRI 460 OHMS 
020 0022920 2 RELAY 56001-745 GRI IOVAC POWER 
020 0023008 2 RELAY 56001-985 GRI FLASHER TYPE 
020 0025595 1 WRENCH DWG 55393-3 GRI “E” 
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 
020 0660075 1 ARRESTER GE 9Ll OKAAZI 2 FOR 
020 0770060 1 ARRESTER US&S N451552-0201 RED 
020 1940055 1 CONTAINER CIRCUIT PRINT 24” 
020 4200100 1 CONNECTOR BUS 1” CENTERS l/2” X 
020 4200340 1 LINK TEST OFFSET LINK 1 IN CENTERS 
020 4200360 1 LINK INSUL TEST 2-3/8” CENTERS 
020 8000067 1 LOCK AMERICAN HIOKA CSX SIGNAL 
450 0019212 1 SCREW 10 X 1” SHT METAL PAN HD 

NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 

10 EA 13.3378 133.38 
IEA 259.0300 259.03 
8 EA 23.0500 184.40 
1 EA 6.0400 6.04 
6 EA 44.9493 269.70 
8 EA 51.3127 410.50 
2 EA 106.5375 213.08 
IEA 523.2000 523.20 
1 EA 108.9827 108.98 
IEA 111.8780 111.88 
IEA 263.4850 263.49 
1 EA 17.4164 17.42 
5 EA 422.0740 2,110.37 
1 EA 353.4267 353.43 

100 EA 9.9655 996.55 
1 EA 6.7189 6.72 
3 PC 6.0400 18.12 

50 EA 0.9016 45.08 
35 EA 4.3904 153.66 

2EA 12.6825 25.37 
100 EA 0.0196 1.96 

2EA 17261 .I 300 34,522.26 

TOTAL MATERIAL 40,734.62 



a, 

DOT#: 163 432Y oP# : IL0033 PROJECT #: IL1 998085 

“..dS, TRANSPORTATION 
PRELIMINARY ESTIMATED COST TO 
UPDATE CROSSING WITH GCP 3000 

CHICAGO, IL 
99TH. ST. 

M.P. DC-19.46 

EXHIBIT B-12 
PAGE 1 

SUMMARY: 

MATERIAL .................................................................................................................................... $35,312.14 

SALES TAX.. ..................................................... ( 5.00% ) .............................................. $1,766.00 

LABOR TO INSTALL.. .............................................................................................. 
CONSTRUCTION.. ............................. ( 45 MAN DAYS ). .................................... 
SHOP.. ................................................ ( 7 MAN DAYS ). .................................... 

$7,920.00 
$987.00 

SUBSISTENCE ALLOWANCE (construction only). ................................................................. $5,400.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $396.00 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................... $1,188.00 

ADDITIVE TO LABOR.. ................................................................................................................. $8.796.00 

ADDITIVES TO ENGINEERING.. ................................................................................................. $1,564.00 

ADDITIVES TO SHOP LABOR.. ................................................................................................... $197.00 

EQUIPMENT EXPENSE .................................. ( 9 WORK DAYS ). ................................ $5,499.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$41 .oo 
$10.00 

$2,650.00 
$3,950.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT.. ........................................................................................................ 
220 VAC POWER SERVICE.. ....................................................................................................... 

$2,317.00 
$0.00 

TOTAL ESTIMATED COST $79,543.14 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



51 f!ii 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 

EXHIBIT B-12 
BILL OF MATERIALS (FIELD) PAGE 2 

LOCATION: 99TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE 
csx olw: IL0033 CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 432Y FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# WANT UM PRICE AMOUNT 

020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 
020 0013908 1 CABLE UG 16 COND 6 NO 6 AWG 
020 0014000 1 CABLE UG 10 COND NO 9 AWG 
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 
020 0015558 1 COMPOUND DUCT SEAL 5 LB PKG 
020 0017607 1 WIRE CASE TW PR NO 10 AWG FLEX 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 
020 0053245 1 CABLE UG 3 COND NO 9 AWG 
020 0058762 1 TAG SLEEVE CRITCHLEY HK095WEINF038 
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 
020 0057275 1 WIRE UG TRK TWIST PAIR NO 8 AWG 
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 
020 1040304 1 BATTERY GNB 50All ABSOLTE IIP 285A 
020 1040540 1 TRAY PVC BATT FIBER CO 82687-l-P 
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 
020 2060070 1 FOUNDATION ASSY 6’-6” HT TYPE S-2 
020 2531300 1 SHUNT NBS-l-l 0 HPN 0250250 522HZ 
020 2541225 1 SHUNT 250588-86HZ NBS-2-l 0 
020 3282360 1 SCREW 1/2lN X 4 l/2 IN FETTER DRIV 
020 3263680 1 STAPLE COPPERWELD 3/8 X l-3/4” 
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 
020 4251190 1 TERMINAL RING AMP 35627 BLACK 
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 
360 0006100 1 STOOL STEP WOOD 14’X 20” SIGNAL 

TOTAL MATERIAL 

12 EA 10.0940 121.13 
8 EA 2.4598 14.76 

12 EA 1.5878 19.05 
4EA 35.5200 142.08 

400 FT 4.3414 1,736.56 
100 FT 3.0764 307.64 

6EA 4.9193 29.52 
30 LB 1.5385 48.16 
50 FT 0.4802 24.01 

8 EA 38.8762 232.06 
150 FT 1.0941 164.12 
20 EA 0.3528 7.08 

1 RL 20.3060 20.31 
400 FT 0.6782 270.48 

13 EA 133.3002 1,732.90 
6EA 162.1845 972.99 
1 EA 34.8533 34.85 
2 EA 28.0007 58.00 
1 EA 36.2452 36.25 
1 ST 6.7500 6.75 

12 EA 1.8514 19.82 
1 EA 909.4800 909.48 
2 EA 413.8000 827.60 
4EA 245.8600 983.44 
2EA 385.0954 770.19 

24 EA 0.5190 12.48 
36 EA 0.1499 5.40 

8 EA 0.1272 ?.02 
20 EA 0.5194 10.39 
75 FT 0.2130 15.98 

1 EA 24.0000 24.00 

9,554.28 



!I, rP 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 

EXHIBIT B-12 
BILL OF MATERIALS (FIELD) PAGE 3 

LOCATION: , NOTE: THIS ESTIMATE SHOULD BE 
csx oP##: CONSIDERED VOID ONE (1) YEAR 
DOT#: FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

20 3393 1 HOUSE 6’X6’ ALUM RELAY SHELF TYPE 1 EA 
20 17120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 
20 17125 1 BLOCK TERMINAL AAR 14.1.8-l 2 POST 12 EA 
20 17209 1 TRANSFORMER 010520-20X LIGHT 1 EA 
20 17311 1 RESISTOR 029602-52X ADJ 0.035 TO 8 EA 
20 21965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 
20 22851 1 PLUGBOARD KIT TYPE Bl RELAY ASSY 5 EA 
20 22705 1 PROTECTOR LPC 10580-51 FOR TRACK 4 EA 
20 22870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1EA 
20 22872 1 RELAY 58001-983-GRl 500 OHM RES. 1 EA 
20 22895 2 RELAY 58001-830 GRI 480 OHMS 1 EA 
20 22920 2 RELAY 58001-745 GRI 1 OVAC POWER 1 EA 
20 23008 2 RELAY 56001-985 GRI FLASHER TYPE 1 EA 
20 25595 1 WRENCH DWG 55393-3 GRI “E” 1EA 
20 53390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3 EA 
20 660075 1 ARRESTER GE 9LlOKAA212 FOR 1 EA 
20 770080 1 ARRESTER US&S N451552-0201 RED 39 EA 
20 1940055 1 CONTAINER CIRCUIT PRINT 24” 1 EA 
20 4200100 1 CONNECTOR BUS 1” CENTERS l/2” X 3 PC 
20 4200340 1 LINK TEST OFFSET LINK 1 IN CENTERS 50 EA 
20 4200360 1 LINK INSUL TEST 2-318” CENTERS 21 EA 
20 8000067 1 LOCK AMERICAN HlOKA CSX SIGNAL 2 EA 

450 19212 1 SCREW 10 X 1” SHT METAL PAN HD 100 EA 

NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1 EA 

TOTAL MATERIAL 

4,182.84 4,182.64 
13.34 93.38 
4.39 52.68 

218.37 218.37 
23.05 184.40 

6.04 6.04 
44.95 224.75 
51.31 205.25 

106.54 108.54 
523.20 523.20 
108.98 108.98 
111.88 111.88 
283.49 283.49 

17.42 17.42 
422.07 1,286.22 
353.43 353.43 

9.97 388.85 
8.72 8.72 
8.04 18.12 
0.90 45.08 
4.39 92.20 

12.88 25.37 
0.02 1.96 

17261 .1300 17,261.13 

25,757.88 



DOT#: 163 433F OP# : IL0032 PROJECT #: IL1 998085 

CSX TRANSPORTATION 
ESTIMATED COST TO 

INSTALL FOUR NARROW BAND SHUNTS 
EVERGREEN PARK, IL 

95TH. ST. 
M.P. DC-19.87 

EXHIBIT B-13 
PAGE 1 

SUMMARY: 

MATERIAL ..................................................................................................................... ..- ............ $1,454.43 

SALES TAX.. ..................................................... ( 5.00% ) .............................................. $73.00 

LABOR TO INSTALL ................................................................................................ 
CONSTRUCTION.. ............................. ( 5 MAN DAYS ). .................................... 
SHOP.. ................................................ ( 0 MAN DAYS ). .................................... 

$880.00 
$0.00 

SUBSISTENCE ALLOWANCE (construction only) .................................................................. $600.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $44.00 

RAILROAD ENGINEERING, CONSTRUCTION ............................................................ ..- .......... $132.00 

ADDITIVE TO LABOR ................................................................................................................... $869.00 

ADDITIVES TO ENGINEERING ................................................................................................... $174.00 

ADDITIVES TO SHOP LABOR ..................................................................................................... $0.00 

EQUIPMENT EXPENSE .................................. ( 1 WORK DAYS ). ................................ $611 .OO 

WASTE MANAGEMENT ................................. REFUSE CONTAINER ................................ 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$5.00 
$1 .oo 

$2,650.00 
$4,750.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT .......................................................................................................... 
220 VAC POWER SERVICE ......................................................................................................... 

$156.00 
$0.00 

TOTAL ESTIMATED COST $5,349.43 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



81 fl 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-13 
BILL OF MATERIALS (FIELD) PAGE 2 

LOCATION: 95TH. ST., BLUE ISLAND SUB NOTE: THIS ESTIMATE SHOULD BE 
csx oP#: CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 433F FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# WANT UM PRICE AMOUNT 

020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 4 EA 38.6762 154.70 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 8EA 1.6514 13.21 
020 2531275 1 SHUNT NBS-l-l 0 HPN 0250250 21 OH2 2 EA 245.8625 491.73 
020 2541225 1 SHUNT 250588-86HZ NBS-2-1 0 2 EA 385.0954 770.19 
020 3282360 1 SCREW 1/2lN X 4 l/2 IN FETTER DRIV 16 EA 0.5190 8.30 
020 3283880 1 STAPLE COPPERWELD 3/8 X l-314” 24 EA 0.1499 3.60 

TOTAL MATERIAL 1.454.43 



DOT#: 163 4368 oP# : IL0031 PROJECT #: IL1998085 

n 
3X TtiNSPORTATlON 

PRELIMINARY ESTIMATED COST TO 
UPDATE CROSSING WITH GCP 

EVERGREEN PARK, IL 
91ST. STREET 

M.P. DC-20.37 

EXHIBIT B-14 
PAGE 1 

SUMMARY: 

MATERIAL .................................................................................................................................... $25,207.01 

SALES TAX ....................................................... ( 6.00% ). ............................................. $1,512.00 

LABOR TO INSTALL.. .............................................................................................. 
CONSTRUCTION.. ............................. ( 25 MAN DAYS ). .................................... 
SHOP .................................................. ( 0 MAN DAYS ). .................................... 

$4,400.00 
$0.00 

SUBSISTENCE ALLOWANCE (construction only). ................................................................. $3,000.00 

RAILROAD ENGINEERING, PRELIMINARY .............................................................................. $220.00 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................... $660.00 

ADDITIVE TO LABOR.. ................................................................................................................. $4,345.00 

ADDITIVES TO ENGINEERING.. ................................................................................................. $869.00 

ADDITIVES TO SHOP LABOR.. ................................................................................................... $0.00 

EQUIPMENT EXPENSE .................................. ( 5 WORK DAYS ). ................................ $3,055.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 
CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 
CATEGORY 3 ...................................................................................... 

$23.00 
$6.00 

$2,650.00 
$3,950.00 

$600.00 
$950.00 

CONTINGENCY /FREIGHT .......................................................................................................... $1,543.00 
220 VAC POWER SERVICE.. ....................................................................................................... $0.00 

TOTAL ESTIMATED COST $52,990.01 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 



n n 
CSX TRANSPORTATION 
BILL OF MATERIALS (FIELD) 

EXHIBIT B-14 
ESTIMATE DATE: 04/27/00 

LOCATION: 91ST. STREET, EVERGREEN PARK, IL NOTE: THIS ESTIMATE SHOULD BE 
csx OF%: IL0031 CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 4368 FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/l5 FT 
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 
020 0017046 1 TAG RED PAPER MARKING SIZE 
020 0017047 1 TAG WHITE PAPER MARKING SIZE 
020 0017048 1 TAG YELLOW PAPER MARKING SIZE 
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-I 2 POST 
020 0017605 1 WIRE CASE 10 AWG FLEX 
020 0017607 1 WIRE CASE TW PR NO 10 AWG FLEX 
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 
020 0053245 1 CABLE UG 3 COND NO 9 AWG 
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 
020 0056095 1 SIGN 0252 RR CROSSING ASSY CSX DWG 
020 0058180 1 SIGN 0254 2 TRACK MULT TRK ASSY CS 
020 0058762 1 TAG SLEEVE CRITCHLEY HK095WEINF038 
020 0058823 1 TAPE UG CABLE MARKER IMPRINT TO 
020 0057275 .l WIRE UG TRK TWIST PAIR NO 6 AWG 
020 0660075 1 ARRESTER GE 9Ll OKAA212 FOR 
020 0770060 1 ARRESTER US&S N451552-0201 RED 
020 0770105 1 ARRESTER 202217-000 HD AGE-l 
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 180A 
020 1040545 1 TRAY PVC BAll- FIBER CO 82687-2-P 
020 1040660 1 NUMBERS EXIDE 802380 CELL 1 TO 12 
020 2080070 1 FOUNDATION ASSY 6’-8” HT TYPE S-2 
020 2501200 1 DRIVER 90975 RELAY VITAL 2-INPUT 
020 4200100 1 CONNECTOR BUS I” CENTERS l/2” X 
020 4200340 1 LINK TEST OFFSET LINK 1 IN CENTERS 
020 4200360 1 LINK INSUL TEST 2-3/8” CENTERS 
020 4200880 1 CONNECTOR TERMINAL 2-318” CENTERS 
020 4200892 1 CONNECTOR TERMINAL 1” CENTERS AAR 
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 
020 4251190 1 TERMINAL RING AMP 35627 BLACK 
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 
250 6850886 1 TAPE ELECTRIC 3/4lN 3M33 SIG 
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 
NON CAT 1 GRAVEL 
NON CAT 1 FILL MATERIAL 

020 1710040 1 
250 0010780 1 

10 EA 
5 EA 
4EA 

100 FT 
5EA 

30 EA 
30 EA 
30 EA 

3 EA 
12 EA 
50 FT 
50 FT 

4 EA 
800 FT 

3EA 
2 EA 
2 EA 

30 EA 
1 RL 

200 FT 
1 EA 

12 EA 
2 EA 

13 EA 
2EA 
1 ST 
1 EA 
2 EA 
1 PC 

30 EA 
14 EA 
4 EA 
3 EA 
4 EA 

30 EA 
75 FT 

2 RL 
1 EA 

10.0940 
2.4598 

35.5200 
4.3414 
4.9193 
0.0176 
0.0216 
0.0218 

13.3378 
4.3904 
0.1862 
0.4802 

51.3127 
1.0941 

422.0740 
78.2500 
62.9199 

0.3528 
28.0000 

0.6782 
353.4287 

9.9855 
14.9798 

133.3002 
28.0007 

6.7500 
413.8000 
337.1199 

6.0400 
0.9016 
4.3904 
0.4410 
0.4410 
0.1272 
0.5194 
0.2130 
1.7583 

17281.1300 

100.94 
12.30 

142.08 
434.14 

24.60 
0.53 
0.65 
0.65 

40.01 
52.68 

9.31 
24.01 

205.25 
656.48 

1,288.22 
158.50 
125.84 

10.58 
28.00 

135.24 
353.43 
119.59 

29.98 
1,732.90 

56.00 
6.75 

413.80 
674.24 

8.04 
27.05 
61.47 

1.76 
1.32 
0.51 

15.58 
15.98 

3.51 
17,261.13 

FOR ESTIMATE ONLY 
CONDUIT PVC 41N SCH 40 HVY HALL 
CONDUIT GALV RIGID 4”STL 

1 LD 800.00 
1 LD 200.00 

0 LN 16.7580 
0 LN 8.6099 

800.00 
200.00 

0.00 
0.00 
0.00 

TOTAL MATERIAL 25,207.Ol 



DOT#: 163 437H oP# : IL0030 PROJECT #: IL1 998085 

F% 
GSX TRANSPORTATION 

ESTIMATED COST TO 
INSTALL SIX NARROW BAND SHUNTS 

EVERGREEN PARK, IL 
87TH. ST. 

M.P. DC-20.88, 

EXHIBIT B-15 
PAGE 1 

SUMMARY: 

MATERIAL . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..*............... $1,768.74 

SALES TAX ..,.........................................,.......... ( 5.00% ). . . . . . . . . . . . . . . . . . . . . . . . . . . .,. . . . . . . . . . . . . . . . . $88.00 

LABOR TO INSTALL.. .............................................................................................. 

CONSTRUCTION ............................... ( 5 MAN DAYS ). .................................... 

SHOP.. ................................................ ( 0 MAN DAYS ) ..................................... 

SUBSISTENCE ALLOWANCE (construction only) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $600.00 

RAILROAD ENGINEERING, PRELIMINARY . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $44.00 

RAILROAD ENGINEERING, CONSTRUCTION . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $132.00 

ADDITIVE TO LABOR . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..~......................... $869.00 

ADDITIVES TO ENGINEERING . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $174.00 

ADDITIVES TO SHOP LABOR . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $0.00 

EQUIPMENT EXPENSE ,.,,..,.....*..............*....*. ( 1 WORK DAYS ) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $611.00 

WASTE MANAGEMENT ................................. REFUSE CONTAINER.. .............................. 
.............................. PORTABLE REST ROOM.. ............................ 

CONTRACT ENGINEERING: 
CATEGORY 1 ...................................................................................... 

CATEGORY 2D ...................................................................................... 
CATEGORY 2E ...................................................................................... 

CATEGORY 3 ...................................................................................... 

CONTINGENCY /FREIGHT.. ........................................................................................................ $424.00 

220 VAC POWER SERVICE ......................................................................................................... $0.00 

$880.00 
$0.00 

$5.00 
$1 .oo 

$2,650.00 
$4,750.00 

$600.00 
$950.00 

TOTAL ESTIMATED COST 
DATE: 04/27/00 
ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO. 
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1) 

YEAR FROM THE DATE OF THE ESTIMATE 

$14,546.74 



(7 r-9 EXHIBIT B-15 
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2 
BILL OF MATERIALS (FIELD) 

LOCATION: 87TH. ST., EVERGREEN PARK, IL NOTE: THIS ESTIMATE SHOULD BE 
csx OP#: IL0030 CONSIDERED VOID ONE (1) YEAR 
DOT#: 163 437H FROM DATE OF ESTIMATE 

ADD 
CHG ITEM# CATALOG DESCRIPTION 

AVERAGE TOTAL 
REF# QUANT UM PRICE AMOUNT 

020 0013475 1 CONNECTOR TRACK D&W S8PT OR 
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 
020 1153551 1 CLIP TRK WIRE RETAIN ERIC0 SBA248B 
020 2531280 1 SHUNT NBS-l-l 0 HPN 0250250 267HZ 
020 2531290 1 SHUNT NBS-I-I 0 HPN 0250250 392.OHZ 
020 3282380 1 SCREW 1/2lN X 4 112 IN FETTER DRIV 
020 3283880 1 STAPLE COPPERWELD 3/8 X l-314” 

TOTAL MATERIAL 

12 EA 1.5876 19.05 
6 EA 38.6762 232.06 

12 EA 1.6514 19.82 
4EA 245.8600 983.44 
2 EA 248.2544 496.51 

24 EA 0.5190 12.48 
36 EA 0.1499 5.40 

1.788.74 


